

July 9, 2026

To: All Bidders

Re: Latronica Municipal Drain – Addendum No. 1
Municipality of Morris-Turnberry
Our Reference No. MT-006

All Bidders are hereby notified of the following:

This addendum modifies the original tender documents with the addition of the following information:

*“No in-water work shall occur during the restricted activity period of
March 15 to July 15, in any year”*

Per the DFO requirements.

The Contractor shall return a completed copy of the Scope of Work & Schedule of Prices along with the completed FORM OF TENDER AND AGREEMENT and a signed copy of this Addendum to the Municipality of Morris-Turnberry no later than **Wednesday July 29, 2026, at 12:00 Noon**, Local Time.

Failure to return a signed copy of this Addendum along with the FORM OF TENDER AND AGREEMENT and a copy of the Scope of Work & Schedule of Prices could render the Tender liable for rejection by the Municipality.

The Municipality and the Engineer reserve the right to accept or reject a tender based on the above noted additional information regarding construction timing.

If you have any questions regarding this information, please contact our office.

Contractor Name (Printed) & Signature

Date

Michel Terzian
Project Coordinator
HEADWAY ENGINEERING